
Montana Department of Transportation 
PO Box 201001 

Helena, MT 59620-1001 
 
MEMORANDUM 
 
To: See Distribution  
 
From: Kevin Christensen, P.E. 

Construction Engineer 
 
Date: October 7, 2008 
 
Subject: Supplemental Specification Revision: 620.03.3, Temporary and Interim 

Pavement Markings 
 
 
The Construction Administration Services Bureau is proposing revisions to Standard 
Specification 620.03.3, Temporary and Interim Pavement Markings, following the Standard 
Specification Revision Process outlined in the Construction Engineer’s Memorandum dated May 
2008. The following information is provided.   
 

1. Standard Specification 620.03.3, Temporary and Interim Pavement Markings, will be 
modified.   

 
2. The Proposed Draft of the change is attached along with this memorandum. 

  
 3. Revisions to the Standard Specifications are needed to address changes in striping 

procedures.  
 
4. Those impacted by the change include: 

   Construction, Contractors, EPM’s 
 

5. The following individuals were consulted and/or involved in developing the proposed 
revisions: 

 CAS Bureau, CES Bureau, MCA 
 

 
 
It is requested that written comments on the proposed revisions only, be 
returned to mdtspecifications@mt.gov no later than October 31, 2008. 
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620.03.3 Temporary and Interim Pavement Markings 
A. Materials. Furnish materials meeting Subsection 714.04 and 714.05 requirements. 
 
 
D. Application. Apply the markings to within ± 1/4 inch (6 mm) of the specified width. 

1. Temporary Pavement Markings. Apply a 10 mil ± 1 mil (0.254 mm ± 0.025 mm) 
thick wet film immediately followed by applying at least 6 lbs/gallon (0.72 kg/L) of 
Montana Type 1 or 2 glass beads to temporary pavement markings on all sections of 
newly constructed pavement prior to top lift before opening to traffic. This includes 
detours, transitions, and all pavement lifts prior to top lift open to traffic. Temporary 
pavement markings may be used for a maximum 10 calendar days on pavements 
under traffic. 

Remove, at Contractor expense, all temporary pavement markings that conflict 
with interim or final pavement markings. Remove conflicting temporary stripe(s) the 
same day the interim or final markings are applied. 

2. Interim Pavement Markings. Apply a 16 mil ± 1 mil (0.406 mm ± 0.025 mm) thick 
wet film immediately followed by applying at least 8 lbs/gallon (0.96 kg/L) of Montana 
Type 1 or 2 glass beads. Apply interim pavement markings no later than 14 calendar 
days after the application of temporary pavement markings on intermediate lifts, and 
before opening to traffic on top lift. 

Stripe newly constructed pavements, including partially completed sections. Apply 
the interim pavement markings matching the final pavement marking configurations 
and locations. Interim pavement markings placed prior to chip seal may be offset as 
approved by the Project Manager. 

The Project Manager will suspend all remaining contract work if the interim 
striping is not applied within the time specified above. 

3.   Cold weather Interim Pavement Marking. Use cold weather interim pavement 
markings on pavement markings placed after August 31st.  

Apply an 18mil ± 1 mil (0.457 mm ± 0.025 mm) thick wet film immediately followed 
by applying at least 8 lbs/gallon (0.96 kg/L) of Montana Type 1 or 2 glass beads. 
Apply interim pavement markings no later than 14 calendar days after the application 
of temporary pavement markings on intermediate lifts, and before opening to traffic 
on top lift.  

Stripe newly constructed pavements, including partially completed sections. Apply 
the interim pavement markings matching the final pavement marking configurations 
and locations. Interim pavement markings placed prior to chip seal may be offset as 
approved by the Project Manager.  

The Project Manager will suspend all remaining contract work if the interim 
striping is not applied within the time specified above.  
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